MALIR DEVELOPMENT AUTHORITY

DEVELOPMENT OF TAISER TOWN SCHEME-45

Construction of kerb stones, Median and asphalt
wearing course 150 ft wide Road (C-2)

Length - 3700 ft and Road (D-06) Length - 1000 ft along
with causeway

CONTRACT NO. 933

TENDER DOCUMENTS
(INSTRUCTION TO TENDER, TENDERING DATA, BOQ,
CONDITIONS OF CONTRACT, SPECIFICATIONS, DRAWINGS)

January 2025




DEVELOPMENT OF TAISER TOWN SCHEME- 45

CONTENTS

1. INVITATION TO TENDERERS
2. INSTRUCTIONS TO TENDERERS
3. TENDERING DATA
3a. TENDERER'S QUALIFICATION
. TENDER AND APPENDICES
. FORMS

4
5
6. PART-l: GENERAL CONDITIONS OF CONTRACT
7. PART Il A- CONDITIONS OF PARTICULAR APPLICATION
8. PART-IIB: CONDITIONS OF PARTICULAR APPLICATIONS
9. SPECIFICATIONS

10.DRAWINGS




INVITATION TO TENDERERS



MALIR DEVELOPMENT AUTHORITY

INVITATION TO TENDERERS

NAME OF WORK: CONSTRUCTION OF WATER RESERVOIR (Sector 76,79,80) at Taiser Town
Scheme -45, MDA.

1. Tender documents can be purchased from the Office of Deputy Director (Works) F&A, Malir
Development Authority (MDA) Plot No.sc-15 sch-7,3™ floor Business Arcade opposite to old
sabzi mandi main university road karachi. on payment of the non-refundable fee of Rs.

between 9:00 AM to 1:00 PM on working days up-to ........ccceceeeneeo.. 2025, The
drawing & design can be seen in the office of the Executive Engineer, Taiser Town, Division
MDA.

2. Tender Security equal to 5% of tender price shall be deposited by the contractor in shape of
bank draft / pay order must be attached with the tender failing which, tender will not be
considered.

3. The tender securities of unsuccessful Tenderers will be returned as promptly as possible, but
not later than 28 days after the expiration of the period of Tender Validity. The Tender
Security of the successful Tenderer will be returned when the Tenderer has furnished the
required Performance Security and signed the Agreement.

4. Those contractors, who fail to submit the agreement papers within stipulated time and not
ready to execute the work as per accepted cost of entire work then not only their Tender
Security will be forfeited, but also their firm will be black listed.

5. The Tenders will be opened in the Committee Room, Malir Development Authority (MDA)
Bungalow No.G-4/B Block — 17 Gulshan-e-igbal Karachi.
(o] 3 [P 2025, in case of holiday, the same will be opened on next working

6. The sealed tenders can be dropped in the Committee Room, MDA Bungalow No.G4/B Block
-17 Gulshan-e-igbal Karachi Up to 01:30 Pm.

7. MDA reserve the right to accept any or reject all tenders without assigning any reason
thereof.

EXECUTIVE ENGINEER
P & D, MDA.
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INSTRUCTIONS TO TENDERERS

(Note: These Instructions to Tenderers will not be part of the Contract and will cease
to have effect once the contract is signed along with Tendering Data).

A. GENERAL

IT1 Scope of Tender

1.1 The Employer as defined in the Tendering Data hereinafter called “the
Employer” wishes to receive tenders for the construction and
completion of works as described in these Tender Documents, and
summarised in the Tendering Data hereinafter referred to as the
“Works”.

1.2 The successful Tenderer will be expected to complete the Works
within the time specified in Appendix-A to Tender.

IT.2 Source of Funds

2.1 The Employer has applied for or received a loan or credit from the
source (s) indicated in the Tendering Data in various currencies
towards the cost of the project specified in the Tendering Data and it is
intended that part of the proceeds of this loan / credit will be applied to
eligible payments under the Contract for which these Bidding
Documents are issued.

IT.3 Eligible Tenderers

3.1 This Invitation to Tender is open to all Tenderers meeting the following
requirements:

a. PEC Category C4 and above & code CE-01.

b. Registration with Income Tax Department and Sindh Revenue Board
supported by copies of Income Tax Return receipts of the last (03) years. Must
active Tax Payer Status.

IT.4 One Tender per Tenderer

4.1 Each Tenderer shall submit only one tender either by himself, or as a
partner in a joint venture. A Tenderer who submits or participates in
more than one tender (other than alternatives pursuant to Para IT.16)
will be disqualified

IT.5 Cost of Tendering
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IT.6

IT.7

IT.8

5.1 The Tenderer shall bear all costs associated with the preparation and
submission of their respective tenders and the Employer will in no
case be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.

Site Visit

6.1 The Tenderers are advised to visit and examine the Site of Works and
its surroundings and obtain for themselves on their own responsibility
all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. All cost in this
respect shall be at the Tenderers own expense.

6.2 The Tenderers and any of their personnel or agents will be granted
permission by the Employer to enter upon his premises and lands for
the purpose of such inspection, but only upon the express condition
that the Tenderers, their personnel and agents, will release and
indemnify the Employer, his personnel and agents from and against all
liability in respect thereof and will be responsible for death or personal
injury, loss of or damage to property and any other loss, damage,
costs and expenses incurred as a result of such inspection.

TENDER DOCUMENTS
Documents Comprising the Tender

71 The Tender Documents are those stated below, and should be read in
conjunction with any Addenda issued in accordance with Clause IT.9.

01. Instruction to Tenderers.

02. Tendering Data

03. Conditions of Contract, Part-l - General Conditions.

04. Conditions of Contract, Part IIA - Conditions of Particular Application.
05. Conditions of Contract, Part IIB - Conditions of Particular Application.
06. Specifications - Special Provisions.

07. Specifications - Technical Provisions.

08. Forms of Tender & Appendices to Tender.

09. Bill of Quantities.

10. Form of Tender Security.

11. Form of Agreement.

12. Forms of Performance Security/Bond and Mobilization Advance
Guarantee/Bond.

13. Drawings.

7.2 The Tenderers are expected to examine carefully the contents of all
the above documents. Failure to comply with the requirements of
tender submission will be at the Tenderers own risk. Pursuant to
Clause IT.26, tenders which are not substantially responsive to the
requirements of the Tender Documents will be rejected.

Clarification of Tender Documents
8.1 Any prospective Tenderer requiring any clarification (s) in respect of the

Tender Documents may notify the Employer in writing at the Employer’s
address indicated in the Invitation to Tenderers. The Employer will
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IT.9

IT.10

IT.11

respond to any request for clarification, which he receives earlier than 28
days prior to the deadline for submission of tenders.

Copies of the Employer’s response will be forwarded to all purchasers of
the Tender Documents, including a description of the enquiry but without
identifying its source.

Amendment of Tender Documents

9.1

9.2

9.3

At any time prior to the deadline for submission of tenders, the
Employer may, for any reason, whether at his own initiative or in
response to a clarification requested by a prospective Tenderer,
modify the Tender Documents by issuing addendum.

Any addendum thus issued shall be part of the Tender Documents
pursuant to Sub-Para 7.1 hereof and shall be communicated in writing
to all purchasers of the Tender Documents. Prospective Tenderers
shall acknowledge receipt of each addendum in writing to the
Employer.

To afford prospective Tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer may
extend the deadline for submission of tenders in accordance with
Clause IT.20

PREPARATION OF TENDERS

Language of Tender

10.1

The tender and all correspondence and documents related to the tender
exchanged by a Tenderer and the Employer shall be in the bid
language stipulated in the Tendering Data and conditions of Particular
Application. Supporting documents and printed literature furnished by
the Tenderers may be in any other language provided the same are
accompanied by an accurate translation of the relevant parts in the
English language, in which case, for purposes of evaluation of the
tender, the English translation shall prevail.

Documents Accompanying the Tender

11.1

(a)

Each Tenderer shall;

submit a written power of attorney authorizing the signatory of the
tender to act for and on behalf of the Tenderer; and

Tender Security in accordance with IT.15

Furnish a technical proposal including work methodology, equipment,
personnel, work schedule and any other information as specified in
appendix E to K, in sufficient detail to demonstrate the adequacy of
the tenderer’s proposal to meet the work requirements and completion
time.
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IT.12

(d)

(e)

Provide the information requested in section” Tenderer’s Qualification”
to establish its qualification to perform the contract in accordance with
qualification criteria.

Tenders submitted by a joint venture of two or more firms shall comply
with the following requirements;

the tender and in case of a successful tender, the Form of Agreement
shall be signed so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being in
charge; and this authorization shall be evidenced by submitting a
power of attorney signed by legally authorized signatories of all the
joint venture partners;

the partner-in-charge shall always be duly authorized to deal with the
Employer regarding all matters related with and/or incidental to the
execution of works as per the terms and Conditions of Contract and in
this regard to incur any and all liabilities, receive instructions, give
binding undertakings and receive payments on behalf of the joint
venture.

all partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally for the execution of the
Contract in accordance with the Contract terms and a statement to
this effect shall be included in the authorization mentioned under (b)
above as well as in the Form of Tender and in the Form of Agreement
(in case of a successful tender); and

a copy of the agreement entered into by the joint venture partners
shall be submitted with the tender stating the conditions under which it
will function, its period of duration, the persons authorized to represent
and obligate it and which persons will be directly responsible for due
performance of the Contract and can give valid receipts on behalf of
the joint venture, the proportionate participation of the several firms
forming the joint venture, and any other information necessary to
permit a full appraisal of its functioning. No amendments /
modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partner without prior written
consent of the Employer.

Tenderers shall also submit proposals of work methods and schedule,
in sufficient detail to demonstrate the adequacy of the Tenderers’,
proposals to meet the technical specifications and the completion time
referred to in Sub-Clause 1.2 hereof.

Tender Prices

12.1

12.2

Unless stated otherwise in the Tender Documents, the Contract shall
be for the whole of the Works as described in Sub-Clause 1.1 hereof,
based on the unit rates and / or prices submitted by the Tenderer.

The Tenderers shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or price
is entered by a Tenderer will not be paid for by the Employer when
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IT.13

IT.14

12.3

12.4

executed and shall be deemed covered by rates and prices for other
items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor under the
Contract, or for any other cause, as on the date 28 days prior to the
deadline for submission of tenders shall be included in the rates and
prices and the total Tender Price submitted by a Tenderer.

The rates and prices quoted by the Tenderers are subject to
adjustment during the performance of the Contract in accordance with
the provisions of Clause 70 of the Conditions of Contract. The
Tenderers shall furnish the prescribed information for the price
adjustment formulae in Appendix-C to Tender, and shall submit with
their tenders such other supporting information as required under the
said Clause.

Currencies of Tender and Payment

13.1

13.2

The unit rates and the prices shall be quoted by the Tenderer entirely
in Pak rupees. A Tenderer expecting to incur expenditures in other
currencies for inputs to the Works supplied from outside the
Employer's country (referred to as the “Foreign Currency
Requirements”) shall indicate the same in Appendix-B to Tender. The
proportion of the Tender Price (excluding Provisional Sums) needed
by him for the payment of such Foreign Currency Requirements either
(i) entirely in the currency of the Tenderer's home country or, (ii) at the
tenderer's option, entirely in Pak rupees provided always that a
Tenderer expecting to incur expenditures in a currency or currencies
other than those stated in (i) and (ii) above for a portion of the foreign
currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his tender.

The rates of exchange to be used by the Tenderer for currency
conversion shall be the TT&OD Selling Rates published by the State
Bank of Pakistan prevailing on the date 28 days prior to the deadline
for submission of tenders.

For the purpose of payments, the exchange rates used in tender
preparation shall apply for the duration of the Contract.

Tender Validity

14.1

14.2

Tenders shall remain valid for the period stipulated in the Tendering
Data after the Date of Tender Opening specified in sub-clause IT.23.

In exceptional circumstances, prior to expiry of the original tender
validity period, the Employer may request that the Tenderers extend
the period of validity for a specified additional period. The request and
the responses thereto shall be made in writing. A Tenderer may refuse
the request without forfeiting his Tender Security. A Tenderer agreeing
to the request will not be required or permitted to modify his tender,
but will be required to extend the validity of his Tender Security for the
period of the extension, and in compliance with Clause IT.15 in all
respects.
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IT.15 Tender Security

15.1

15.2

15.3

15.4

15.5

15.6

(c)

Each Tenderer shall furnish, as part of his tender, a Tender Security in
the amount stipulated in the Tendering Data in Pak Rupees or an
equivalent amount in a freely convertible currency.

The Tender Security shall be, at the option of the Tenderer, in the
form of Deposit at Call or a Bank Guarantee issued by a Scheduled
Bank of Pakistan or from a foreign bank duly counter guaranteed by a
Scheduled Bank of Pakistan in favour of the Employer valid for a
period 28 days beyond the Tender Validity date.

Any tender not accompanied by an acceptable Tender Security shall
be rejected by the Employer as non-responsive.

The tender securities of unsuccessful Tenderers will be returned as
promptly as possible, but not later than 28 days after the expiration of
the period of Tender Validity.

The Tender Security of the successful Tenderer will be returned when
the Tenderer has furnished the required Performance Security and
signed the Agreement.

The Tender Security may be forfeited:

if the Tenderer withdraws his tender during the period of Tender
Validity;

if the Tenderer does not accept the correction of his Tender Price
pursuant to Sub-Clause 27.2 hereof; or

In the case of successful Tenderer, if he fails within the specified time
limit to:

(i furnish the required Performance Security
(i) Sign the Agreement.

IT.16 Alternate Proposals by Tenderer

16.1

16.2

Should any Tenderer consider that he can offer any advantages to the
Employer by a modification to the designs, specifications or other
conditions, he may, in addition to his tender to be submitted in strict
compliance with the Tender Documents, submit any Alternate
Proposal(s) containing (a) relevant design calculations; (b) technical
specifications; (c) proposed construction methodology; and (d) any
other relevant details / conditions, provided always that the total sum
entered on the Form of Tender shall be that which represents
complete compliance with the Tender Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive
Tenderer only may be considered by the Employer as the basis for the
award of Contract to such

Tenderer.

IT.17 Pre-Tender Meeting
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IT.18

17.1

17.2

17.3

17.4

The Employer may, on his own motion or at the request of any
prospective Tenderer(s), hold a pre-tender meeting to clarify issues
and to answer any questions on matters related to the Tender
Documents. The date, time and venue of pretender meeting, if
convened, is as stipulated in the Tendering Data. All prospective
Tenderers or their authorized representatives shall be invited to attend
such a pretender meeting.

The Tenderers are requested to submit questions, if any, in writing so
as to reach the Employer not later than one week before the proposed
pre-tender meeting.

Minutes of the pre-tender meeting, including the text of the questions
raised and the replies given, will be transmitted without delay to all
purchasers of the Tender documents. Any modification of the Tender
documents listed in Sub-Clause 7.1 hereof which may become
necessary as a result of the pre-tender meeting shall be made by the
Employer exclusively through the issue of an Addendum pursuant to
Clause IT.9 and not through the minutes of the pre-tender meeting.

Absence at the pre-tender meeting will not be a cause for
disqualification of a Tenderer.

Format and Signing of Tender

18.1

18.2

18.3

18.4

18.5

18.6

Tenderers are particularly directed that the amount entered on the
Form of Tender shall be for performing the Contract strictly in
accordance with the Tender Documents.

All appendices to Tender are to be properly completed and signed.

No alteration is to be made in the Form of Tender nor in the
Appendices thereto except in filling up the blanks as directed. If any
such alterations be made or if these instructions be not fully complied
with, the tender may be rejected.

Each Tenderer shall prepare by filling out the forms completely and
without alterations one (1) original and number of copies, specified in
the Tendering Data, of the documents comprising the tender as
described in Clause IT.7 and clearly mark them “ORIGINAL” and
‘COPY” as appropriate. In the event of discrepancy between them, the
original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink (in the case of copies, Photostats are also acceptable)
and shall be signed by a person or persons duly authorized to sign on
behalf of the Tenderer pursuant to Sub- Clause 11.1(a) hereof. All
pages of the tender shall be initialled and stamped by the person or
persons signing the tender.

The tender shall contain no alterations, omissions or additions, except
to comply with instructions issued by the Employer, or as are
necessary to correct errors made by the Tenderer, in which case such
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IT.19

IT.20

18.7

18.8

corrections shall be initialled by the person or persons signing the
tender.

Tenderers shall indicate in the space provided in the Form of Tender
their full and proper addresses at which notices may be legally served
on them and to which all correspondence in connection with their
tenders and the Contract is to be sent.

Tenderers should retain a copy of the Tender Documents as their file
copy.

SUBMISSION OF TENDERS

Sealing and Marking of Tenders

19.1

19.2

19.3

19.4

Each Tenderer shall submit his tender as under:

(a) ORIGINAL and each copy of the Tender shall be separately
sealed and put in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be
put in one sealed envelope and addressed / identified as given
in Sub- Clause 19.2 hereof.

The inner and outer envelopes shall:
(a) be addressed to the Employer at the address provided in the
Tendering Data;

(b) bear the name and identification number of the contract as
defined in the tendering Data, and;

(c) provide a warning not to open before the time and date for bid
opening, as specified in the Tendering Data.

In addition to the identification required in Sub- Clause 19.2 hereof,
the inner envelope shall indicate the name and address of the
Tenderer to enable the tender to be returned unopened in case it is
declared “late” pursuant to Clause IT.21

If the outer envelope is not sealed and marked as above, the
Employer will assume no responsibility for the misplacement or
premature opening of the Tender.

Deadline for Submission of Tenders

20.1

(a) Tenders must be received by the Employer at the address
specified no later than the time and date stipulated in the
Tendering Data.

(b) Tenders with charges payable will not be accepted, nor will
arrangements be undertaken to collect the tenders from any
delivery point other than that specified above. Tenderers shall
bear all expenses incurred in the preparation and delivery of
tenders. No claims will be entertained for refund of such
expenses.
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IT.21

(c)

(d)

20.2

Late Tenders

211

Where delivery of a tender is by mail and the Tenderer wishes
to receive an acknowledgment of receipt of such tender, he
shall make a request for such acknowledgment in a separate
letter attached to but not included in the sealed tender
package.

Upon request, acknowledgment of receipt of tenders will be
provided to those making delivery in person or by messenger.

The Employer may, at his discretion, extend the deadline for
submission of tenders by issuing an amendment in accordance
with Clause IT.9, in which case all rights and obligations of the
Employer and the Tenderers previously subject to the original
deadline will thereafter be subject to the deadline as extended.

(a) Any tender received by the Employer after the
deadline for submission of tenders prescribed in Clause
IT.20 will be returned unopened to such Tenderer.

(b) Delays in the mail, delays of person in transit, or
delivery of a tender to the wrong office shall not be
accepted as an excuse for failure to deliver a tender at
the proper place and time. It shall be the tenderer’s
responsibility to determine the manner in which timely
delivery of his tender will be accomplished either in
person, by messenger or by mail.

IT.22 Modification and Withdrawal of Tenders

E.

221

22.2

223

224

Any Tenderer may modify or withdraw his tender after tender
submission provided that written notice of the modification or
withdrawal is received by the Employer prior to the deadline for
submission of tenders.

The notice for modification or withdrawal of any tender shall be
prepared, sealed, marked and delivered in accordance with the
provisions of Clause IT.19 with the outer and inner envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL”, as
appropriate.

No tender may be modified by a Tenderer after the deadline
for submission of tenders.

Withdrawal of a tender during the interval between the
deadline for submission of tenders and the expiration of the
period of tender validity specified in the Form of Tender may
result in forfeiture of the Tender Security in pursuance to
Clause IT.15.

TENDER OPENING AND EVALUATION

IT.23 Tender Opening
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IT.24

IT.25

IT.26

23.1

23.2

23.3

The Employer will open the tenders, including withdrawals and
modifications made pursuant to Clause IT.22, in the presence of
Tenderers’ representatives who choose to attend, at the time date and
location stipulated in the Tendering Data. The Tenderers’
representatives who are present shall sign a register evidencing their
attendance.

Envelopes marked “WITHDRAWAL” shall be opened and read out
first. Tenders for which an acceptable notice of withdrawal has been
submitted pursuant to Clause IT.22 shall not be opened.

The tenderer's name, total Tender Price and price of any Alternate
Proposal(s), any discounts, tender modifications and withdrawals, the
presence or absence of Tender Security, and such other details as the
Employer may consider appropriate, will be announced by the
Employer at the opening of tenders.

Process to be Confidential

241

Information relating to the examination, clarification, evaluation and
comparison of tender and recommendations for the award of a
contract shall not be disclosed to Tenderers or any other person not
officially concerned with such process. Any effort by a Tenderer to
influence the Employer’s processing of tenders or award decisions
may result in the rejection of such tenderer’s tender.

Clarification of Tenders

25.1

To assist in the examination, evaluation and comparison of tenders,
the Employer may, at his discretion, ask any Tenderer for clarification
of his tender, including breakdowns of unit rates. The request for
clarification and the response shall be in writing but no change in the
price or substance of the tender shall be sought, offered or permitted
except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the tenders in
accordance with Clause IT.28.

Examination of Tenders and Determination of Responsiveness

26.1

26.2

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (i) meets the eligibility criteria; (ii) has been
properly signed; (iii) is accompanied by the required Tender Security;
and (iv) is substantially responsive to the requirements of the Tender
Documents.

A substantially responsive tender is one which conforms to all the
terms, conditions and specifications of the Tender Documents, without
material deviation or reservation. A material deviation or reservation is
one (i) which affect in any substantial way the scope, quality or
performance of the Works; (ii) which limits in any substantial way,
inconsistent with the Tender Documents, the Employer’s rights or the
tenderer's obligations under the Contract; or (iii) adoption whereof
would affect unfairly the competitive position of other Tenderers
presenting substantially responsive tenders.

IT-10
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26.3

If a tender is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by
correction or withdrawal of the nonconforming deviation or reservation.

IT.27 Correction of Errors

271

27.2

Tenders determined to be substantially responsive will be checked by
the Employer for any arithmetic errors. Errors will be corrected by the
Employer as follows:

(a) where there is a discrepancy between the amounts in figures
and in words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will govern, unless in the
opinion of the Employer there is an obviously gross
misplacement of the decimal point in the unit rate, in which
case the line item total as quoted will govern and the unit rate
will be corrected.

The amount stated in the Form of Tender will be adjusted by the
Employer in accordance with the above procedure for the correction of
errors and with the concurrence of the Tenderer, shall be considered
as binding upon the Tenderer. If the Tenderer does not accept the
corrected Tender Price, his tender will be rejected, and the Tender
Security shall be forfeited in accordance with Sub- Clause 15.6(b)
hereof.

IT.28 Evaluation and Comparison of Tenders

28.1

28.2

28.3

28.4

The Employer will evaluate and compare only the tenders determined
to be substantially responsive in accordance with Clause IT.26.

In evaluating the tenders, the Employer will determine for each tender
the evaluated Tender Price by adjusting the Tender Price as follows:-

(a) making any correction for errors pursuant to Clause IT.27

(b) excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities, but including
competitively priced Daywork.

(c) making an appropriate adjustment for any other acceptable
variation or deviation.

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in tender evaluation.

If the tender of the successful Tenderer is seriously unbalanced in
relation to the Employer’s estimate of the cost of work to be performed
under the Contract, the Employer may require the Tenderer to
produce detailed price analyses for any or all items of the Bill of
Quantities to demonstrate the internal consistency of those prices with

IT-11
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the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the
Performance Security set forth in Clause IT.32 be increased at the
expense of the successful Tenderer to a level sufficient to protect the
Employer against financial loss in the event of default of the
successful Tenderer under the Contract.

IT.28a QUALIFICATION OF THE TENDERER’S

IT.29

IT.30

IT.31

28a.1

28a.2

28a.3

The Employer shall determine to its satisfaction whether the
tenderer’s that is selected as having submitted the lowest evaluated
and substantially responsive bid meets the qualification criteria
specified in section-3a (Qualification criteria)

The determination shall be based upon an examination of the
documentary evidence of the tenderer’s qualification submitted by the
tenderer’s pursuant to IT-11.1.

An affirmative determination shall be prerequisite for award of the
contract to the Tenderer. A negative determination shall result in
disqualification of the Tender in which event the Employer shall
proceed to the next lowest evaluated Tender to make a similar
determination of that tenderer’s qualification to perform satisfactorily.

AWARD OF CONTRACT

Award

29.1

Subject to Clause IT.30 and IT.34, the Employer will award the
Contract to the Tenderer whose tender has been determined to be
substantially responsive to the Tender Documents and who has
offered the lowest evaluated Tender Price, provided that such
Tenderer has been determined to be eligible in accordance with the
provisions of Clause IT.3. and qualified to perform the contract
satisfactorily.

Employer’s Right to Accept any Tender and to Reject any or all Tenders

30.1

Notwithstanding Clause 1T.29, the Employer reserves the right to
accept or reject any tender, and to annul the tendering process and
reject all tenders, at any time prior to award of Contract, without
thereby incurring any liability to the affected Tenderers or any
obligation to inform the affected Tenderers of the grounds for the
Employer’s action.

Notification of Award

311

Prior to expiration of the period of Tender Validity prescribed by the
Employer, the Employer will notify the successful Tenderer in writing
(“Letter of Acceptance”) that his tender has been accepted. This letter
shall name the sum which the Employer will pay the Contractor in
consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the
Conditions of Contract called the “Contract Price”).
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31.2

Upon furnishing by the successful Tenderer of a Performance
Security, the Employer will promptly notify the other Tenderers that
their tenders have been unsuccessful.

IT.32 Performance Security

T.33

IT.34

32.1

32.2

The successful Tenderer shall furnish to the Employer a Performance
Security in the form and the amount stipulated in the Tendering Data
and the Conditions of Contract within a period of 28 days after the
receipt of Letter of Acceptance.

Failure of the successful Tenderer to comply with the requirements of
Clause IT.32 or IT.33 shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security.

Signing of Agreement

33.1

33.2

Within 14 days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send the
successful Tenderer the Form of Agreement provided in the Tender
Documents, incorporating all agreements between the parties.

The formal Agreement between the Employer and the successful
Tenderer shall be executed within 14 days of the receipt of Form of
Agreement by the successful Tenderer from the Employer.

General Performance of the Bidders

The Employer reserves the right to obtain information regarding performance
of the Bidders on their previously awarded contracts/works. The Employer
may in case of consistent poor performance of the Bidder as reported by the
employers of the previously awarded contracts, interlaid, rejects his bid and/or
refer the case to the Pakistan Engineering Council. Upon such reference PEC
may in consultation with the Contract Data Cell established in the office of the
Auditor General of Pakistan, take such action as may be deemed appropriate
under the circumstances of the case including black listing of such Bidder and
debarring him from participation in future bidding for similar works.
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TENDERING DATA

This section should be filled in by the Employer before issuance of the Tender Documents.
The following specific data for the Works to be Tendered shall complement, amend, or
supplement the provisions in the Instructions to Tenderers. Wherever there is a conflict, the
provisions herein shall prevail over those in the Instructions to Tenderers.

Instructions to Tenderers

Clause
Reference

1.1

1.2

21

8.1

10.1

11.1 (b)

13.1

14.1

Name of the Project & Summary of the Works

Construction of kerb stones, Medain and asphalt wearing course 150 ft wide
Road (C-2) Length - 3700 ft and Road (D-06) Length - 1000 ft along with
causeway

Name and address of the Employer.

The Project Director

Malir Development Authority (MDA)

Bungalow No.G-4/B Block — 17 Gulshan-e-igbal
Karachi.

Source of Financing/Funding Agency

Malir Development Authority (MDA) intended to allocate an amount from the
funds received from their own resources towards the cost of the Project
specified in the Tendering Data and it is intended that part of the proceeds of
this amount shall be applied to eligible payments under the Contract for which
these Bidding Documents are issued.

Time limit for clarification
Earlier than 07 days prier to the Tender opening date.

Tender language.
Tender Language shall be English.

Prequalification Information to be updated.
Tenderers are required to update the following information:

a) Current Contract Commitment/Work in progress, including details of work
awarded after the Prequalification process.

b) Personnel Capability

c) Equipment Capability

d) Financial Capability

e) Litigation History

Currency of Tender
Tenderers should quote entirely in Pak. Rupees

Period of Tender Validity
Tender validity period shall be 90 days after the opening of the Tender.

TENDERING DATA
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15.1

171

18.4

19.2 (a)

20.1

231

32.1

33.1

Amount of Tender Security.

Tender security in the form Bank draft or Pay Order issued by a
schedule Bank of Pakistan in favour of Malir Development Authority in the
amount of not less than five percent (5%) of the total Tender Price valid for a
period 28 days beyond the tender validity date..

Venue, time, and date of the pre-bid meeting.
The pre-bid meeting shall be held at the Office of:

Committee Room

Malir Development Authority (MDA)

Bungalow No.G-4/B Block — 17 Gulshan-e-igbal
Karachi.

The pre-tender meeting will be held at a suitable date and time as fixed by the
Employer.

Number of copies of the Tender to be completed and returned.
One original and two copies.

Employers address for the purpose of Tender submission.
Committee Room

Malir Development Authority (MDA)

Bungalow No.G-4/B Block — 17 Gulshan-e-igbal

Karachi.

Deadline for submission of Tenders.
The deadline for submission of Tenders shall be 01:30 PMon ......... 2025.

Venue, time, and date of Tender opening.
The Venue for the opening of Tenders shall be at the office of

Committee Room

Malir Development Authority (MDA)

Bungalow No.G-4/B Block — 17 Gulshan-e-igbal
Karachi.

At 02:00 PM, on ........... , 2025 in the office of Malir Development Authority
(MDA)

Standard form and amount of Performance Security acceptable to the
Employer.

Performance Security for the amount of 5% of the Contract Price in the form
of Bank Guarantee issued by a Scheduled Bank of Pakistan.

Signing of Agreement

The agreement shall be made on stamp paper of value to be determined at
the rate of 0.35% of the Contract value or as determined by the Inspectorate
of stamp duty. Cost of stamp duty shall be borne by the contractor.

TENDERING DATA
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TENDERER'’S CRITERIA

1)

2)

TENDERER'S QUALIFICATION

GENERAL

Post-qualification will be based on all the criteria given in succeeding paras regarding the
Applicant’s general and particular experience, personnel and equipment capabilities, and
financial position, as demonstrated by the Applicant’s responses in the forms attached to this
letter. The Employer reserves the right to waive minor deviations, if these don’t materially affect
the capability of an applicant to perform the contract. Sub-contractor's experience and
resources shall not be taken into account in determining the Applicant's compliance with the
qualifying criteria. However, Joint Venture experience & resources shall be considered.
Consortium or Association of firms will be considered for similar treatment as in case of Joint
Venture

EXPERIENCE

A. MANDATORY REQUIREMENTS.
The Applicant shall meet the following mandatory criteria. If tenderer does not meet the
mandatory requirement its tender will be rejected and not considered for any further
evaluation.

(i) PEC Category C4 and above & code CE-01.

(i) Registration with Income Tax Department and Sindh Revenue Board (SRB
Certification) supported by copies of Income Tax Return receipts of the last (03)
years. Must be active Tax Payer Status.

(iii) At least (03) similar nature of works having minimum cost 80% of the Tender cost
completed during past (05) years duly supported with letter of acceptance, contract
agreement and completion certificate.

B. QUALIFICATION CRITERIA.

PERSONNEL CAPABILITIES

The Applicant must have in his employment suitably qualified personnel to fill the following key
management and specialist positions. The Applicant will supply information on a prime and an
alternate candidate for each position (both should meet the specified experience requirements):

" Total Experience | Relevant Experience
Position
(Years) (Years)
Project Manager (BE Civil) min 20 min 10
Quantity Surveyor (DAE Civil) min 10 min 06
Material Engineer (M.Sc / B.Sc Geology min 15 min 08
or BE Civil)
Land Surveyor min 15 min 10
Road Construction Engineer (BE Civil) min 15 min 08
C. EQUIPMENT CAPABILITIES

I.  The Applicant should own, or have assured access to (through rented, lease, purchase
agreement or other means), the following key items of in full working order, and must
demonstrate that, based on known commitments, these will be available for deployment on
the proposed contract or works.

3-2



TENDERER'’S CRITERIA

Sr. No. Equipment Type & Characteristics Minimum Number required
1 Dump Truck (10-12T) 05
2 Grader (140 HP) 04
3 Asphalt Paver 01
4 Loader (2 — 3 CM) 03
5 Combination Roller (8 - 12 T) 04
6 PTR(10-12T) 02

(i)

(ii)

FINANCIAL POSITION

a. Bank Account Statement in the name of the Tenderer firm for the last (03) years must
be submitted with the tender documents.

b. Copies of Annual Audited reports of last three (03) years from (ICAP) register audit
firm. Audit Report issued other than (ICAP) registered audit forms will not be accepted.

c. The Applicant should have min average annual construction turnover of Rs.151 million

minimum and working capital of Rs.31 million.

a. The audited balance sheets for the past five years should demonstrate the soundness
of the Applicant’s financial position, showing long term profitability. Where necessary,
the Employer will make enquiries with the Applicant’s bankers.

LITIGATION HISTORY

The Applicant should provide accurate information on any litigation or arbitration resulting
from contracts completed or under execution over the last five years. A consistent history
of award against the Applicant or any partner of a joint venture may result in rejection of
the application.

Litigation history in which the decision has been given against or in favor of the firm(s) list
and give brief details of arbitration / litigation/ court cases if any in case of no such cases
enclose an affidavit that the firm has not been involved in any litigation arbitration with any
Government Departments or any other agency.
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FORM OF TENDER

Tender Reference No.

To:

The Project Director

Malir Development Authority,

Bungalow No. G-4/B Block-17, Gulshan-e- Igbal
Karachi.

Gentleman,

Having examined the conditions of Contract. Specifications, Drawings and Bill of
Quantities and Addenda Nos. for the execution of the
above-named Works, we, the undersigned, offer to execute and complete such
Works and remedy any defects therein in conformity with the conditions of
Contract. Specifications, Drawings, Bill of Quantities and Addenda for the sum of
Rs. (Rupees )

or such other sum as may be ascertained in accordance with the said conditions.
We understand that all the Appendices attached hereto form part of this Tender.
As security for due performance of the undertakings and obligations of this

Tender, we submit herewith a Tender Security in the amount of
Rs. (Rupees )

drawn in your favour or made payable to you and valid for a period of 148 days
beginning from the date Tenders are opened.

We undertake, if our Tender is accepted, to commence the Works and to
complete the whole of the Works comprised in the Contract within the time stated
in Appendix-A to Tender.

We agree to abide by this Tender for the period of 90 days from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at
any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Tender,
together with your written acceptance thereof, shall constitute a binding contract
between us.
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7. We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this day of 20

Signature

in the capacity of

duly authorized to sign tenders

for and on behalf of

(In Block Capitals)

Address

Witness

Address.

Occupation
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APPENDIX-A TO TENDER
SPECIAL STIPULATION
Conditions of Contract
Clause
1 Amount of Performance Security 101 Five percent (5%) of Contract Price
stated in Letter of Acceptance in the
form of Bank Guarantee from a
schedule Bank of Pakistan
2 Time for Furnishing Program 141 Within 42 days from the date of receipt
of Letter of Acceptance.
3 Minimum Amount of Third Party 23.2 Rs. 500,000/- for property damage
Insurance and Rs. 500,000/- for personnel injury
/ death per occurrence with number of
occurrences unlimited
4 Time for Commencement 411 Within fourteen (14) days from the
date of receipt of Engineers letter of
commence.
5 Time for Completion 431 180 days from the date of receipt of
Engineer’s notice to commence.
6 Amount of Liquidated Damages 471 0.1% of contract price for each day of
delay in completion of works subject to
a maximum of 10% of contract price
stated in the Letter of Acceptance.
7 Defects Liability Period 49.1 Twelve months from the effective date
of Taking-Over Certificate.
8 Percentage of Retention Money 60.2 Ten Percent (10%) of the amount of
Interim Payment Certificate.
9 Limit of Retention Money 60.2 5% of Contract Price started in the
Letter of Acceptance.
10 Minimum Amount of Interim 60.2 Rs. 10,000,000
Payment Certificates (Running
Bills)
11 Time of Payment from delivery of 60.10 20 days.
Engineer’s Interim Payment
Certificate to the Employer.
12 Mobilization Advance 60.12 Fifteen Percent (15%) of Contract

Price stated in the Letter of
Acceptance, as stated in the Sub-
Clause 60.1 against Bank Guarantee
from a schedule bank of Pakistan.
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APPENDIX-B TO TENDER

FOREIGN CURRENCY REQUIREMENTS
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APPENDIX-C TO TENDER

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS

%
QY
S5
N
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N

10.

APPENDIX-D TO TENDER

BILL OF QUANTITIES

Preamble
The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for tendering. The basis of payment will be
the actual quantities of work executed and measured by the Contractor and
verified by the Engineer and valued at the rates and prices tendered in the priced
Bill of Quantities, where applicable, and otherwise at such rates and prices as the
Engineer may fix as per the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except insofar
as it is otherwise provided under the Contract include all costs of Contractor’s
plant, labour, supervision, materials, execution, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract. Furthermore all duties, taxes and other levies payable by the
Contractor under the Contract, or for any other cause, as on the date 28 days
prior to deadline for submission of Tenders, shall be included in the rates and
prices and the total Tender Price submitted by the Tenderer.

The rates and prices shall be quoted entirely in Pakistan Rupees.. A rate or price
shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will
have failed to enter a rate or price shall be deemed to be covered by other rates
and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no items are
provided, the cost shall be deemed to be distributed among the rates and prices
entered for the related items of the Works.

General directions and description of work and materials are not necessarily
repeated nor summarised in the Bill of Quantities. References to the relevant
sections of the Tender Documents shall be made before entering prices against
each item in the priced Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be
expended in whole or in part at the direction and discretion of the Engineer in
accordance with subclauses 58.2 of part I, General Conditions.

Any arithmetic errors in computations or summations will be corrected by the
Employer as follows:-

a) where there is a discrepancy between amount in figures and in words, the
amount in words will govern; and
b) where there is a discrepancy between the unit rate and the total amount

derived from the multiplication of the unit price and the quantity, the unit
rate as quoted will govern.

Where there is a discrepancy between the unit rate and the total amount derived
from the multiplication of the unit rate and the quantity, the unit rate as quoted will
govern. Unless in the opinion of the Employer. There is an obviously gross
misplacement of the decimal point in the unit rate, in which event the total amount
as quoted will govern and the unit rate will be corrected.
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11.

12.

No alterations shall be made to the Bill of Quantities other than the required
insertion of rates in fin figures and words and no extra item shall be inserted.

Abbreviation used in the Bill of Quantities and the meanings thereof are listed

below:
AASHTO

ASTM
BS
coC
Cft

%0 Cft
EO
HP

hr

kg

LS

Rft
Min
Mm
MS
N/A
Each/No
OPC
RC
RCC
Rs.
SP
Sft
SRPC
Ton

%

American Association of State Highway and Transportation

Officials

American Society for Testing Materials

British Standard

Condition of Contract
Cubic Feet

1000 Cubic Feet

Extra Over

Horse Power

Hour

Kilogram

Lump Sum

Running Foot

Minutes

Millimetre

Mild Steel

Not Applicable

Number

Ordinary Portland Cement
Reinforced Cement
Reinforced Cement Concrete
Pakistan Rupees

Special Provisions
Square Foot
Sulphate-Resisting Portland Cement
Metric Tonne (1,000 kg)
Percent
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WORK SCHEDULE

1.

2.

The Bidder shall provide as part of his Bid a Summary Work Schedule.

The Summary Work Schedule shall include at least a bar chart of the principal
activities forecast for execution monthly and payments expected to be made
in connection therewith.

The Summary Work Schedule should identify the critical path and show the
sequence of major activities such that the Time for Completion laid down in
the Conditions of Contract is met or bettered.

Additional sheets as required may be attached.

The successful bidder will be required to submit a fully detailed Work
Schedule in Accordance with the Conditions of Contract. Such a schedule
would need to be prepared and maintained using modern computer-based
project scheduling software and should analyze fully the time and resources
requirements of the Works.
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MALIR DEVELOPMENT AUTHORITY
TAISER TOWN (SCHEME-45)
BILL OF QUANTITIES
CONTRACT No. 933

SUMMARY

Employer : Malir Development Authority (MDA)

Location: Taiser Town Scheme - 45

Name of  Construction of kerb stones, Medain and asphalt wearing course 150 ft wide Road (C-2)
Work : Length - 3700 ft and Road (D-06) Length - 1000 ft along with causeway

S. No. Description of Works

Amount (Rs.)

Rehabilitation of existing aggregate base course and
construction of kerb stones, Median and asphalt
wearing course 150 ft wide Road (C-2) Length - 3700 ft
and Road (D-06) Length - 1000 ft along with causeway.

Total Bid Price (Carried forward to Form of Bid)

TOTAL BID PRICE ( IN WORDS)

CONTRACTOR

EXECUTIVE ENGINEER
Taiser town, Scheme-45 (MDA)
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Employer :
Location:

Name of
Work :

MALIR DEVELOPMENT AUTHORITY

TAISER TOWN (SCHEME - 45)

BILL OF QUANTITIES
CONTRACT No. 933

Malir Development Authority (MDA)

Taiser Town Scheme - 45

Construction of kerb stones, Medain and asphalt wearing course 150 ft wide Road (C-2) Length - 3700 ft and

Road (D-06) Length - 1000 ft along with causeway

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

Excavation for pipe line in trenches, and pits in soft soils ilc
trimming and dressing sides to true alignment and shape
levelling of beds of trenches to correct level and grade,
cutting joint holes and disposal of surplus earth within a
one chain as directed by Engineer Incharge Providing
fence guards, lights, flags and temporary crossings for|
non-vehicular traffic where ever required lift upto 5 ft.
(1.52m) and lead upto one chain (30.5m).

Cement concrete plain including placing compacting,
finishing and curing, comlete (including screening and
washing at stone aggregate without shuttering

1:4:8

Erection and removal of centering for RCC or Plain cement
concrete Works using Partal Wood.

Cement concrete plain including placing compacting,
finishing and curing, comlete (including screening and
washing at stone aggregate without shuttering

1:2:4

Cement concrete plain including placing compacting,
finishing and curing, comlete (including screening and
washing at stone aggregate without shuttering

1:11/2:3

Fabrication of deformed steel reinforcement for cement
concrete including cutting,bending, laying in position,
making joints and fastenings including cost of
binding wire (alsoincludes removeal of rust from bars.)

Grade 60

Providing, Laying General RCC pipes with (Rubber
Ring Joint and fitting in trench i/c cutting, fitting and
jointing with rubber ring i/c testing with water to
specified pressure.

450 mm (18" dia)

ROAD WORKS

Clearing and grubbing the site by cutting, uprooting and
removing all rubbish and shrubs including disposal to
(outside designated places.

Earth work embamkment from borrow pits including laying
in 6" layers, clod breaking ramming dressing complete,
lead upto 100 ft lift upto 5 ft. Add Extra Lead / carriage of
1 km ltem 8 a.
In ordinary soil

%oCft

P.Cft

Sft

P.Cft

P.Cft

P.Cwt

Rft.

% Sft

%°Cft

4,702.88

1,437.30

938.81

5,639.83

7,669.77

204.74

600.00

150,720.00

65,600.00
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MALIR DEVELOPMENT AUTHORITY

TAISER TOWN (SCHEME - 45)

BILL OF QUANTITIES
CONTRACT No. 933

Employer : Malir Development Authority (MDA)

Location:

Name of
Work :

Taiser Town Scheme - 45

Construction of kerb stones, Medain and asphalt wearing course 150 ft wide Road (C-2) Length - 3700 ft and

Road (D-06) Length - 1000 ft along with causeway

Description

Unit

Quantity

Rate
(Rs.)

Amount
(Rs.)

Providing and laying Aggregate base course in proper|
grade and camber having CBR 80% as per AASHTO
standard specifications i/c spreading and compactingby
approved mechanical menas (Motor
grader,Vibratory roller and Smooth  wheel roller
etc) watering to maintain the moisture content the
compaction of each layer shall 100 percent to the max
dry density (Rate i/lc all cost of materials T&P and
carriage upto 3 chains).

Compaction of Natural Ground upto a depth of 20cm
(8"inch) below the natural ground level compacted upto
90% density modified AASHTO.

2” (560 mm)Thick Asphalt Concrete Wearing Course Plant
Mix.

B) Laying to Proper line and grade plant mixed Asphalt
concrete paver finished (Hydraulic / Electronic control)
Prepared to specified fomula according tojob mix
formula approved by Engineer incharge including
rolling and finishing to Properline, grade level and
camber etc: (Machinery with POLs cost of material
carriage).

Applying priming coat or tack coat with approved binder|
at the required rate including cleaning the road
surface thoroughly, heating to the required temperature
and spraying the binder with pressure as directed etc,
complte.

Providing & fixing Precast Edge Block 3750 PSI Industrial
Made Size 6 inches thick x 12 inches long x 18
inches high including the cost of Cartage, excavation,
form Work for haunching, 1450 PSI lean concrete,
2250 PSl concrete for haunching, 1:4 cement sand
mortor.

Preparing the surface and painting with weather coat l/c
rubbing the surface with rubbing brick / sand Paper,
filing the voids with chalk/ plaster of Paris and then
painting with weather coat of approved make.

Earth work compaction by sheep foot roller and power rollers
with optimum moisture content, for 95% to 100% Modified
AASHTO density.

% Cft

% Sft

% Sft

% Sft

P.Rft

P.Sft

%°Cft

79,800.00

319,200.00

319,200.00

319,200.00

2,760.00

13,800.00

65,600.00

Sub Total for Part - A (Scheduled Items)

(NON-SCHEDULED ITEMS)

Providing and laying 8" inch Stone Soiling hand packed
with surface leveled off to the Correct Section with hammer|
dressed Stone and voids filled in 1:8 Cement mortar
Under rigid pavemnet complete in all respect as per|
Engineer instruction, Drawings and Specifications.

P.Cft

6,784.85

Total for Part - B (Non-Scheduled Items)

Rs.

Total for Part - A (Scheduled Items) + Part - B (Non-Scheduled Items)

Rs.

BTRUCTION of 150 ft wide Road (C- 2) and Road (D- 6) (Carried Forward to Summary)

Rs.

CONTRACTOR
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APPENDIX — E TO TENDER

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Clause 43 “Time for Completion” of the Conditions of Contract Part-I, the
Work shall be completed on or before the date stated in Appendix-A to the Tender. The
Tenderer shall provide as Appendix-D to his Tender a Construction Schedule in bar chart
form identifying the critical path and showing the sequence of work items and the period
of time during which he proposes to complete each work item along with a resource
histogram in such a manner that his proposal for completion of the whole of the work and
parts of the work may meet Employer's completion targets noted below. The above
construction schedule should separately reflect detailed mobilization activities, like
establishing site office, camps, installation of plants, mobilization of equipments,
preliminary survey etc. (Attach Sheets as required).

1. Time for Completion of whole of the Works

180 Calendar days from the “Commencement Date”.
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APPENDIX-F TO TENDER

METHOD OF PERFORMING THE WORK

The Tenderer is required to submit a narrative outlining the method of performing the
Work. The narrative should indicate in detail and include but not be limited to:

1.

Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and
purchasing.

Mobilization in Pakistan, the type of facilities including personnel accommodation,
office accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

The method of executing the Works, the procedures for installation of equipment
and machinery and transportation of equipment and materials to the site.
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APPENDIX-G TO TENDER
LIST OF MAJOR EQUIPMENT - RELATED ITEMS
(To be used by the Tenderer)

The Tenderer will provide on Sheet 2 of this Appendix a list of all major equipment and
related items, under separate heading for items owned, to be purchased or to be
arranged on lease by him to carry out the Works. The information shall include make,
type, capacity, and anticipated period of utilization for all equipment which shall be in
sufficient detail to demonstrate fully that the equipment will meet all requirements of the
Specifications.

Similar information shall be provided for Sub-Contractors who will be providing major
items of plant and equipment.

(Additional pages may be used, if necessary)
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APPENDIX-G TO TENDER

LIST OF MAJOR EQUIPMENT

Owned Description Capacity Condition | Present Date of Period of

Purchased of Unit HP Rating Location or | Delivery at | Work on

or Leased (Make. Source Site Project
Model, Year)

1 2 3 4 5 6 7

a. Owned

b. To be

Purchased

c. Tobe

arranged on
Lease
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APPENDIX-H TO TENDER
CONSTRUCTION CAMPS AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.

The Tenderer shall list or explain his plans for providing these facilities for the service of
the Contract as follows:

1. Site Preparation

(clearing, land preparation, etc).

2, Provision of Services.
a) Power (expected power load, etc).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.)
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and

proposed layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and
layout).
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout,

type of construction, etc.)
4. Construction Equipment Assembly and Preparation
(Detailed plans for carrying out this activity)
5. Other Items Proposed

(Security services, etc.)
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APPENDIX-I TO TENDER
LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the Work to sub-contractors. In my/our
opinion, the sub-contractors named hereunder are reliable and competent to perform
that part of the work for which each is listed.

Enclosed are documentation, together with a statement from the Sub-Contractors of their
intent to perform the relevant Sub-Contracted work, outlining experience of sub-
contractors, the curriculum vitae and experience of their key personnel who will be
assigned to the Contract, equipment to be supplied by them, size, location and type of
contracts carried out in the past.

S.No Part of Works Sub-Contractor Percentage of
’ (Give Details) | (With Complete Address Tender Price
Total Percentage of Sub-Contracted Work %
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APPENDIX-J TO TENDER

ESTIMATED PROGRESS PAYMENTS

Tenderer’s estimate of the value of work which would be executed by him during each of
the periods stated below, based on his Programme of the Works and the Rates in the Bill
of Quantities, expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(1,000 Rs.)

1 2

18T Quarter

2ND Quarter

Tender Price
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APPENDIX-K TO TENDER

ORGANIZATION CHART AND SCHEDULE
OF THE
CONTRACTOR SUPERVISORY STAFF
ORGANIZATION CHART

FOR SITE AND HEAD OFFICE CONTROL
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APPENDIX-K TO TENDER

ORGANIZATION CHART AND SCHEDULE
OF THE
CONTRACTOR’s SUPERVISORY STAFF
SCHEDULE

PROPOSED PERSONNEL

NAME NATIONALITY  *QUALIFICATION PROPOSED YEAR OF

DESCRIPTION
POSITION AND EXPERIENCE OF WORKS
RESPONSIBILITY AT THIS DONE
PROPOSED

POSITION LEVEL
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FORMS

TENDER SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTE
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TENDER SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety with Address:

(Scheduled Bank of Pakistan)
Name of Principal (Tenderer) with Address

Penal Sum of Security Rupees

)
Tender Reference No.
KNOW ALL MEN BY THESE PRESENTS, that in pursuan
Tender and at the request of the said Principal (Tendere
named, are held and firml

(hereinafter called the 'Employer') in the sum stated

submitted the accompanying Tender d
for to the saig

(Particulars of Tender)
required as a condition for cgagi
Tender Security in the above s¥
foreign bank duly countg

shall remain valid for not less than days
g of Tender regardless of the validity period of the

(3) that in the et of failure of the successful Tenderer to execute the proposed
Contract Agreement for such work and furnish the required Performance
Security, the entire said sum be paid immediately to the said Employer as
liquidated damages for the successful Tenderer's failure to perform.

NOW THEREFORE, if the successful Tenderer shall, within the period specified
therefor, on the prescribed form presented to him for signature enter into a formal
Contract with the said Employer in accordance with his Tender as accepted and
furnish within twenty eight (28) days of his being requested to do so, a Performance
Security with good and sufficient surety, as may be required, upon the form
prescribed by the said Employer for the faithful performance and proper fulfiiment of
the said Contract or in the event of withdrawal of the said Tender within the time
specified then this obligation shall be void and of no effect, but otherwise to remain in
full force and effect.

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first
written demand of the Employer (without cavil or argument) notice of which shall be
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sent by the Employer by registered post duly addressed to the Surety at its address
given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Tenderer) has duly performed his obligations to sign the
Contract Agreement and to furnish the requisite Performance Security within the time
stated above, or has defaulted in fulfilling said requirements and the Surety shall pay
without objection the said sum upon demand from the Employer forthwith and without
any reference to the Principal (Tenderer) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed instrument

WITNESS '
1. Q t
Corporate Secretary (Seal)

2.
(Name, Title & Addregs)
(Seal)
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PERFORMANCE SECURITY

KNOW ALL MEN BY THESE PRESENTS, that

(Name and Address of Contractor)

As Principal (hereinafter called the 'Contractor')
(Name, Title and Address of Surety)
and As Surety (hereinafter called the "Surety"), are held and firmly bound unto

(Name and Address of Employer)
as Obligee (hereinafter called the 'Employer') in the amount of
Rupees (Rs ) for the payment of
which sum, well and truly to be made, the Contractor and the Surety bind
themselves, their successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Contractor has entered into a written Contract Agreement with the
Employer dated

the day of 20

for

(Name of Works)
in accordance with the plans and specifications and amendments thereto, to the
extent herein provided for, are by reference made part hereof and are hereinafter
referred to as the Contract.

NOW, THEREFORE the condition of this obligation is such that, if the Contractor
shall promptly and faithfully perform the said Contract (including any amendments
thereto) then this obligation shall be null and void; otherwise it shall remain in full
force and effect.

WHENEVER the Contractor shall be, and declared by the Employer to be, in default
under the Contract, the Employer having performed the Employer's obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

(1) Complete the Contract in accordance with its terms and conditions; or

(2) Obtain a bid or bids for submission to the Employer for completing the
Contract in accordance with its terms and conditions, and upon
determination by the Employer and the Surety of the lowest
responsive bidder, arrange for a contract between such bidder and the
Employer and make available as work progresses (even though there
should be default or a succession of defaults under the contract or
contracts of completion arranged under this paragraph) sufficient
funds to pay the cost of completion less the balance of the Contract
Value; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the
first paragraph hereof. The term “balance of the Contract Value” as
used in this paragraph, shall mean the total amount payable by the
Employer to the Contractor; or
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3)

Pay the Employer the amount required by the Employer to complete the
Contract in accordance with its terms and conditions up to a total not
exceeding the amount of this Security.

The Surety shall not be liable for a sum greater than the specified penalty of
this Security.

Any suit under this Security must be instituted before the issue of the defects
liability certificate.

No right of action shall accrue on this Security to or for the use of any person
or corporation other than the Employer named herein or the heirs, executors,
administrators or successors of the Employer.

Signed on

(Date)
On behalf of

(The Surety)
By

(Name)
in the capacity of

(Designation)
in the presence of

(Witness)

TF-5



DEVELOPMENT OF TAISER TOWN SCHEME- 45 CONTRACT AGREEMENT

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement’) made

the day of 20 between
of
(hereafter called the “Employer”) of the one part and
of

(hereafter called the “ Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz
should be executed by the Contractor and has accepted a Tender
by the Contractor for the execution and completion of such Works and the remedying
of any defects therein.

NOW this Agreement witnesses as follows:

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to form and be read and construed
as part of this Agreement, viz:
(a) The Letter of Acceptance;
(b) The Tender;
(c) The Conditions of Particular Application - Parts Il A & B;
(d) The General Conditions — Part |;
(e) The Drawings;
(f) The Specifications; and
(9) The Priced Bill of Quantities.

3. In consideration of the payments to be made by the Employer to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
the Employer to execute and complete the Works in conformity and in all
respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be
executed the day and year first before written in accordance with the respective laws.

The Common Seal of

was hereunto affixed in the presence of :

or Signed, Sealed and Delivered by the said
in the presence of :

Binding Signature of Employer

Binding Signature of Contractor
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MOBILIZATION ADVANCE GUARANTEE

Guarantee No.

Date

WHEREAS (hereinafter called the 'Employer') has entered into a
Contract for

(Particulars of Contract)
with (hereinafter called the "Contractor').

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees (Rs

) which amount shall be advanced to the Contractor as per provisions of
the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish guarantee for
performance of his obligations under the said Contract.

AND WHEREAS,

(Bank acceptable to the Employer)
(hereinafter called the “Guarantor’) at the request of the Contractor and in
consideration of the Employer agreeing to make the above advance to the
Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use
the advance for the purpose of above-mentioned Contract and if he fails and commits
default in fulfillment of any of his obligations for which the advance payment is made,
the Guarantor shall be liable to the Employer for payment not exceeding the
aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final
judge, on the part of the Contractor, shall be given by the Employer to the Guarantor,
and on such first written demand, payment shall be made by the Guarantor of all
sums then due under this Guarantee without any reference to the Contractor and
without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against
payments from the Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum
of Rupees (Rs
).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void
after the aforesaid date or earlier if the advance made to the Contractor is fully
adjusted against payments from Interim Payment Certificates of the Contractor
provided that the Guarantor agrees that the aforesaid period of validity shall be
deemed to be extended if on the above mentioned date the advance payment is not
fully adjusted.
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GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor (Seal)
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CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT
PART-l: GENERAL CONDITIONS OF CONTRACT

Copies of the FIDIC Conditions of Contract (Fourth Edition 1987,
reprinted 1988 with editorial amendments, reprinted 1992 with
further amendments) can be obtained from:

FIDIC Secretariat
P.O.Box. 86

1000 Lausanne 12
Switzerland
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1.1
(@) (i)

CONDITIONS OF CONTRACT

PART-ll A CONDITIONS OF PARTICULAR APPLICATION
(Mandatory Provisions not to be Amended / Substituted)

Definitions
The Employer is:

The Project Director

Malir Development Authority,

Bungalow No.G-4/B Block — 17 Gulshan-e-Igbal
Karachi.

(a) (iv) The Engineer is: The Executive Engineer

(@)(vi)

(b)(v)

(b)(ix)

(e)(i)

21

Malir Development Authority,
Bungalow No.G-4/B Block — 17 Gulshan-e-Igbal
Karachi.

or any other competent person appointed by the Employer, and notified to the
Contractor, to act in replacement of the Engineer. Provided always that except in
cases of professional misconduct, the outgoing Engineer to formulate his
certifications/recommendations in relation to all outstanding matters, disputes and
claims relating to the execution of the Works during his tenure.

Add the following paragraph:

“Bidder or Tenderer” means any person or persons, company, corporation, firm or
joint venture submitting a Tender.

Add the following at the end of the paragraph:
The word “Tender” is synonymous with “Bid” and the word “Tender Documents”
with “Bidding Documents”.

Add the following paragraph:
“Programme” means the Programme to be submitted by the Contractor in
accordance with Sub-Clause 14.1 and any approved revisions thereto.

Delete the text and substitute:

“Contract Price” means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution and completion of the Works subject to such
additions thereto or deductions there from as may be made and remedying of any
defects therein in accordance with the provisions of the Contract.

Engineer's Duties and Authority

Delete the text and substitute:

The Engineer shall obtain the specific approval of the Employer before carrying
out his duties in accordance with the clauses specified in Part-1I1B.

If in the opinion of the Engineer an emergency occurs affecting the safety of life
or of the Works or of adjoining property, the Engineer may, without recourse to
the provisions as set out in the above paragraph, and without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion
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2.2

2.7

of the Engineer, be necessary to abate or reduce the risk. The Contractor shall
forthwith comply with any such instruction of the Engineer. The Engineer shall
determine an addition to the Contract Price, in respect of such instruction, in
accordance with Clause- 52 and shall notify the Contractor accordingly, with a
copy to the Employer.

Engineer’s Representative

Add the following paragraph:

The Employer shall ensure that the Engineer’s Representative is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

Add the following Sub-Clause:

Engineer not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does
not relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or
responsibility of the Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any portion of the
Works.

Language(s) and Law

The Contract Documents , shall be drawn up in the English language.
The Contract shall be subject to the Laws of Islamic Republic of Pakistan.

5.2 Priority of Contract Documents

6.6

Delete the documents listed at (1) to (6) of the Sub-Clause and substitute:

(1) The Contract Agreement (if completed);

(2) The letter of Acceptance;

(3) The Tender;

(4) The Conditions of Particular Application — Part 11B;
(5) The Conditions of Particular Application — Part lIA;
(6) The General Conditions — Part I;

(7) The Drawings;

(8) The Specifications;

(9) The priced Bill of Quantities;

In case of discrepancies between drawings, those of larger scale shall govern
unless they are superseded by a drawing of later date regardless of scale. All
Drawings and Specifications shall be interpreted in conformity with the Contract
and these Conditions. Addendum, if any, shall be deemed to have been
incorporated at the appropriate places in the documents

forming the Contract.

Add the following Sub-Clauses:

Shop Drawings
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6.7

10.1

10.4

14.1

14.3

14.5

The Contractor shall submit to the Engineer for review 3 copies of all shop and
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Contract.

Review and approval by the Engineer shall not be construed as a complete check
but will indicate only that the general method of construction and detailing is
satisfactory and that the Engineer’s review or approval shall not relieve the
Contractor of any of his responsibilities under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to
the Engineer 6 copies and one reproducible of all drawings amended to comply
with the Works as built. The price of such Drawings shall be deemed to be
included in the Contract Price.

Performance Security
Delete the text and substitute:

The Contractor shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished
by the Contractor within 28 days after the receipt of the Letter of Acceptance. The
Performance Security shall be of an amount not less than 5% of the Contract
Price stated in the Letter of Acceptance. Such Security shall be in the form of
bank guarantee from any Scheduled Bank of Pakistan.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

Add the following Sub-Clause:

Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the
quantities or variations in the Works or extensions in Time for Completion of the
Works, which are granted or agreed upon under the provisions of the Contract.

Programme to be Submitted
The programme shall be submitted within 7 days from the date of receipt of Letter
of Acceptance, in such form as specified in Part II-B

Cash Flow Estimate to be Submitted
The detailed Cash Flow Estimate shall be submitted within 21 days from the date
of receipt of Letter of Acceptance.

Add the following Sub-Clause:
Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer
detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5)

3
4
5) Other details as required by the Engineer.
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(b)

15.2

15.3

16.3

16.4

19.3

During the period of the Contract, the Contractor shall submit to the Engineer not
later than the 8th day of the following month, 10 copies each of Monthly Progress
Reports covering:

(1) A Construction Schedule indicating the monthly progress in percentage;

(2) Description of all work carried out since the last report;

(3) Description of the work planned for the next 56 days sufficiently detailed
to enable the Engineer to determine his programme of inspection and
testing;

(4) Monthly summary of daily job record;

(5) Photographs to illustrate progress; and

(6) Information about problems and difficulties encountered, if any, and
proposals to overcome the same.

During the period of the Contract, the Contractor shall keep a daily record of the

work progress, which shall be made available to the Engineer as and when

requested. The daily record shall include particulars of weather conditions,
number of men working, deliveries of materials, quantity, location and assignment
of Contractor’s equipment.

Add the following Sub-Clauses:

Language Ability of Contractor’s Representative
The Contractor's authorized representative shall be fluent in the English
language.

Contractor’s Representative

The Contractor's authorized representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.
The Contractor’s authorized representative at Site shall be authorized to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

Add the following Sub-Clauses:

Language Ability of Superintending Staff of Contractor
A reasonable proportion of the Contractor's superintending staff shall have a
working knowledge of the English language.

Employment of Local Personnel
The Contractor is encouraged, to the extent practicable and reasonable, to
employ staff and labour from sources within Pakistan.

Add the following Sub-Clauses:

Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carried out in compliance with the Safety
Requirements of the Government of Pakistan with such modifications thereto as
the Engineer may authorize or direct and the Contractor shall take or cause to be
taken much further measures and comply with such further requirements as the
Engineer may determine to be reasonably necessary for such purpose.
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19.4

20.4

(a)

21.4

The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property, as the
Engineer may from time to time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own
cost, provide and maintain such good and sufficient light as will enable the work
to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night-work is being carried out shall be sufficiently lighted. All
arrangement adopted for such lighting shall be to the satisfaction of the
Engineer’s Representative.

Employer’s Risks
The Employer’s risks are:

Delete the text and substitute:
insofar as they directly affect the execution of the Works in Pakistan:

(i) war and hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(i) rebellion, revolution, insurrection, or military or usurped power, or civil
war,

(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fuel, radioactive
toxic explosive or other hazardous properties of any explosive nuclear
assembly or nuclear component thereof,

(iv) pressure waves caused by aircraft or other aerial devices travelling at
sSonic or supersonic speeds,

(v) riot , commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of the
Works;

loss or damage due to the use or occupation by the Employer of any Section or

part of the Permanent Works, except as may be provided for in the Contract.

loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:-

(i) could not have reasonably foreseen, or
(i) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:-
(a) prevent loss or damage to physical property from occurring by
taking appropriate measures, or
(b) insure against.

Exclusions
Delete the text and substitute:
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25.5

31.3

34.2

34.3

34.4

34.5

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss
or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).

Add the following Sub-Clause:

Insurance with Insurance Companies of Pakistan

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24)
with any of approved Insurance Companies as follows:

1)  National Insurance Corporation (NIC) of Pakistan
2)  Adamjee Insurance Company Limited

3) Eastern Federal Union (EFU) General Insurance
4)  Premier Insurance Company Pakistan Limited

5)  Commercial Union Assurance Company

6) New Jubilee Insurance Company

Add the following Sub-Clause:

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also
shall provide adequate precautionary facilities not to make himself a nuisance to
local residents and other contractors.

Add the following Sub-Clauses:

Rates of Wages and Conditions of Labour

The Contractor shall pay rates of' wages and observe conditions of labour not
less favourable than those established for the trade or industry where the work is
carried out. In the absence of any rates of wages or conditions of labour so
established, the Contractor shall pay rates of wages and observe conditions of
labour which are not less favourable than the general level of wages and
conditions observed by other employers whose general circumstances in the
trade or in industry in which the Contractor is engaged are similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in
the services of the Employer or the Engineer; except with the prior written
consent of the Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider
necessary for all his supervisory staff and labour, employed for the purposes of or
in connection with the Contract including all fencing, electricity supply, sanitation,
cookhouses, fire prevention, water supply and other requirements in connection
with such housing accommodation or amenities. On completion of the Contract,
unless otherwise agreed with the Employer, the temporary camps or housing
provided by the Contractor shall be removed and the Site reinstated to its original
condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure
the safety of his staff and labour at all times throughout the period of the
Contract. The Contractor shall further ensure that suitable arrangements are
made for the prevention of epidemics and for all necessary welfare and hygiene
requirements.
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34.6

34.7

34.8

34.9

34.10

34.11

34.12

35.2

35.3

36.6

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities, for purpose
of dealing with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his
representative, adequate supply of drinking and other water for the use of his
staff and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in force,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or
permit or suffer any such importation, sale, gift, barter or disposal by his
Subcontractors, agents, staff or labour.

Arms and Ammunition
The Contractor shall not give, or otherwise dispose of to any person or persons,
any arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs
The Contractor shall in all dealings with his staff and labour have due regard to all
recognized festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the
preservation of peace and protection of persons and property in the
neighborhood of the Works against the same.

Compliance by Subcontractors
The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

Add the following Sub-Clauses:-

Records of Safety and Health
The Contractor shall maintain such records and make such reports concerning
safety, health and welfare of persons and damage to property as the Engineer
may from time to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition, notify the Engineer immediately by the quickest
available means.

Add the following Sub-Clause:-

Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services, available in Pakistan provided
such materials, supplies, plant, equipment and services shall be of required
standard.
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411

47.1

47.3

48.2

51.2

52.1

53.4

54.5

Commencement of Works

Delete the text and substitute:

The Contractor shall commence the Works on Site within the period named in
Appendix to Tender from the date or receipt by him from the Engineer of a written
Notice to Commence.

Thereafter, the Contractor shall proceed with the Works with due expedition and
without delay.

Liquidated Damages for Delay
In the fifth line of the Sub-Clause, delete the words “ and not as a penalty”
Add the following paragraphs at the end of the Sub-Clause:-

The liquidated damages for each day of delay in completion of the whole of the
Works, or if applicable any Section, shall be as given in Appendix to Tender,
subject to a maximum of 10% of the Contract Price stated in the Letter of
Acceptance.

Add the following Sub-Clause :-

Bonus for Early Completion of Works

The Contractor shall in case of earlier completion for either whole or part(s) of the
Works pursuant to Clause 48.1 and 48.2(a) respectively of the General
Conditions of Contract, be paid bonus up-to a limit and at a rate equivalent to
50% of the relevant limit and rate of liquidated damages prescribed under Clause
47.1 above.

Taking Over of Sections or Parts
For the purposes of para (a) of this Sub-Clause, separate Times for Completion
shall be as indicated in Part IIB.

Instructions for Variations
At the end of the first sentence, after the word “Engineer”, add the words “in
writing”.

Valuation of Variations

In the tenth line, after the words “ Engineer shall” add the following:-

Within a period not exceeding one-eighth of the completion time subject to a
minimum of 56 days from the date of disagreement whichever is later.

Failure to Comply
Delete this Sub-Clause in its entirety

Conditions of Hire of Contractor’s Equipment

Add the following paragraph

The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired Contractor's Equipment, forthwith notify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.
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59.4

60.1

60.2

60.10

60.11

Payments to Nominated Sub-Contractors
For the purposes of this Sub-Clause, provisions made by the Employer in Part II-
B shall apply.

Monthly Statements
In the first line after the word “shall”, add the following:

“on the basis of the joint measurement of work done under Clause 56.1,”

In Para (c) delete the words “the Appendix to Tender” and substitute “ Sub-Cause
60.11 (a)(6) hereof”.

Monthly Payments
In the first line, substitute “28” by “14”.

Time for Payment
Delete the text and substitute:

The amount due to the Contractor under any Interim Payment Certificate issued
by the Engineer pursuant to this Clause, or to any other terms of the Contract,
shall , subject to Clause 47, be paid by the Employer to the Contractor within 20
days after such Interim Payment Certificate has been delivered to the Employer,
or, in the case of the Final Certificate referred to in Sub Clause 60.8, within 28
days after such Final Payment Certificate has been delivered to the Employer. In
the event of the failure of the Employer to make payment within the times stated,
the Employer shall pay to the Contractor compensation at the rate of 8% per
annum, upon all sums unpaid from the date by which the same should have been
paid. The provisions of this Sub-Clause are without prejudice to the Contractor’s
entitlement under Clause 69.

Add the following Sub-Clauses:

Secured Advance on Materials
a) The Contractor shall be entitled to receive from the Employer Secured

Advance against an indemnity bond acceptable to the Employer of such

sum as the Engineer may consider proper in respect of non-perishable

materials brought at the Site but not yet incorporated in the Permanent

Works provided that:

(1) the materials are in accordance with the Specifications for the
Permanent Works;

(2) Such materials have been delivered to the Site and are properly
stored and protected against loss or damage or deterioration to the
satisfaction of the Engineer but at the risk and cost of the
Contractor;

(3) The Contractor’s records of the requirements, orders, receipts and
use of materials are kept in a form approved by the Engineer, and
such records shall be available for inspection by the Engineer;

(4) The Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer for the purpose of
valuation of materials and providing evidence of ownership and
payment therefore;
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60.12

(b)

(5) Ownership of such materials shall be deemed to vest in the
Employer and these materials shall not be removed from the Site
or otherwise disposed of without written permission of the
Employer; and

(6) The sum payable for such materials on Site shall not exceed 75 %
of the (i) landed cost of imported materials, or (ii) ex-factory / ex-
warehouse price of locally manufactured or produced materials, or
(iii) market price of other materials.

The recovery of Secured Advance paid to the Contractor under the above

provisions shall be effected from the monthly payments on actual

consumption basis.

Financial Assistance to Contractor

Financial assistance shall be made available to the Contractor by the Employer
by adopting any one of the following three Alternatives, as stated in Part-1l B.
Alternative One: Mobilization Advance

a)

An interest-free Mobilization Advance up to 15 % of the Contract Price
stated in the Letter of Acceptance shall be paid by the Employer to the
Contractor in two equal parts upon submission by the Contractor of a
Mobilization Advance Guarantee for the full amount of the Advance in the
specified form from a Scheduled Bank of Pakistan or an insurance
company acceptable to the Employer:

First part within 14 days after signing of the Agreement or date of receipt
of Engineer’s Notice to Commence, whichever is earlier; and

Second part within 42 days from the date of payment of the first part,
subject to the satisfaction of the Engineer as to the state of mobilization of
the Contractor.

This Advance shall be recovered in installments; first installment at the
expiry of third month after the date of payment of first part of Advance and
the last installment two months before the date of completion of the Works
as per Clause 43 hereof.

The schedule of recovery of the Mobilization Advance shall be as given in
Part-1l B.

Alternative Two: Mobilization/ Demobilization Cost Mobilization Cost shall
be paid to the Contractor as a part of the priced Bill of Quantities. This
cost shall not exceed 10 % of the Tender Price and shall be paid to the
Contractor as follows:

80 % of the Mobilization Cost shall be paid for mobilization at Site. This
payment shall be in three stages as follows:

Stage I: 20 % of mobilization cost upon obtaining and furnishing of
Performance Security and insurance policies and
construction of camp and housing facilities as required
under the Contract;

Stage I 30 % of mobilization cost upon providing & installing
preliminary requirements of Contractor's equipment,
materials and temporary structures for the commencement
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63.1

65.2

67.3

68.1

of Works to the satisfaction of the Engineer and achieving
3 % value of the Works (excluding payment under Stage-I);

Stage lIl: 30 % of mobilization cost upon providing balance
Contractor’s Equipment to complete full requirement for the
entire work and after achievement of progress to the extent
of 6 % value of the Works (excluding payments under
Stages | and Il); and

(i) 20 % of Mobilization Cost shall be paid for operation and maintenance of
the constructed facilities and for demobilization as per schedule of
payment to be submitted by the Contractor in accordance with Clause

57.2 and approved by the Engineer.

Alternative Three: Materials Supplied by Employer

The Employer shall supply to the Contractor materials, like cement, steel,
bitumen or any other material whichever deemed necessary to complete the
project; and the cost thereof shall be recovered from the Contractor through
monthly statements on the basis of actual consumption.

The list of materials, quantities and rates to be charged to the Contractor shall be
as given in Part 1I-B

Black Listing of Contractors
Add the following para at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the
Contractor under this Clause, the Employer may also refer the case of default of
the Contractor to Pakistan Engineering Council for punitive action under the
Construction and Operation of Engineering Works Bye-Laws 1987, as amended
from time to time.

Special Risks
Delete the text and substitute:

The Special Risks are the risks defined under Sub-Clause 20.4 paras a (i) to (v).

Arbitration

In the sixth to eight lines, delete the words “shall be finally settled ..........
appointed under such Rules” and substitute the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as
amended or any statutory modification or re-enactment thereof for the time being
in force.

Add the following paragraph:

The place of arbitration is stated in Part-Il B.

Notice to Contractor
Add the following paragraph:

For the purposes of this Sub-Clause, the Contractor shall, immediately after
receipt of Letter of Acceptance, intimate in writing to the Employer and the
Engineer by registered post, the address of his principal place of business or any
change in such address during the period of the Contract.
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68.2

70.1

711

731

741

Notice to Employer and Engineer
For the purposes of this Sub-Clause, the respective address are:

a)

b)

The Employer:

The Project Director
Malir Development Authority,
Bungalow No.G-4/B Block — 17 Gulshan-e-Igbal
Karachi.
The Engineer:

The Project Director

Malir Development Authority,

Bungalow No.G-4/B Block — 17 Gulshan-e-Igbal
Karachi.

Increase or Decrease of Cost. This Clause is Deleted

Currency Restrictions
Delete this Sub-Clause in its entirety:

Add the following Sub-Clause:

Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for
payment of all their income tax, super tax and other taxes on income arising out
of the Contract and the rates and prices stated in the Contract shall be deemed to
cover all such taxes.

Add the following Sub-Clause:

Bribery and Collusion

(1)

The Employer shall be entitled to terminate the Contract and recover from
the Contractor the amount of any loss resulting from such termination if
the Contractor shall have offered or given to any person any gift or
consideration of any kind as an inducement or reward for doing, or
forbearing to do, any action in relation to obtaining, or in the execution of
the Contract or any other contract the Employer, or for showing favour to
any person in relation to the Contract or any other contract with the
Employer, or if any of the like acts shall have been done by any person
employed by the Contractor or acting on his behalf (whether with or
without the knowledge of the Contractor), or if the Contractor shall have
come to any agreement with another contractor or number of contractors
whereby an agreed quotation or estimate shall be offered as a bid to the
Employer by one or more Contractors.

In the event of such termination, the Contractor shall:
proceed as provided in Sub-Clause 65.7 hereof; and
be paid by the Employer as provide in Sub-Clause 65.8 hereof, provided

that any loss referred to in Sub-Clause (1) of this Sub-Clause shall first be
deducted
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75.1

76.1

71

78.1

Add the following Sub-Clause:

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the
Employer's convenience after giving 56 days prior notice to the Contractor, with a
copy to the Engineer.

In the event of such termination, the Contractor :

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and
(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.

Add the following Sub-Clause:

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant
labour laws including the Workmen's Compensation Act and the Employer shall
be fully indemnified for all claims, damages etc. arising out of any dispute
between the Contractor, his Subcontractors or assigns and the labour employed
by them.

Add the following Sub-Clause:.

Joint and Several Liabilities

If the Contractor is a joint venture of two or more persons, all such persons shall
be jointly and severally bound to the Employer for the fulfillment of the terms of
the Contract and shall designate one of such persons to act as leader with
authority to bind the joint venture. The composition or the constitution of the joint
venture shall not be altered without the prior consent of the Employer.

Add the following Sub-Clause:

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential,
save in so far as may be necessary for the purposes thereof, and shall not
publish or disclose the same or any particulars thereof in any trade or technical
paper or elsewhere without the prior consent in writing of the Employer or the
Engineer. If any dispute arises as to the necessity of any publication or disclosure
for the purpose of the Contract, the same shall be referred to the decision of the
Engineer whose award shall be final.
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CONDITIONS OF CONTRACT
PART-IIB: CONDITIONS OF PARTICULAR APPLICATIONS

Engineer’s Duties and Authority (Part-ll A Clause 2.1)
The Engineer shall obtain the specific approval of the Employer in writing
before taking any of the following actions specified in Part-I:

approving sub-letting of any part of the Works under Clause 4;

allowing additional cost under Clause 12,

suspension of work under Clause 40;

determining an extension of time and thereby additional costs, if any,
under Clause 44;

issuing a Taking Over Certificate under Clause 48;

issuing a variation order under Clause 51 except in an emergency
situation, as reasonably determined by the Engineer;

certifying additional costs and/or fixing rates or prices under Clause 52;

issuing a Defects Liability Certificate under Clause 62;

Consultant’s Duties and Authority

The Consultant’s are ENGINEERING CONSULTANT’S
INTERNATIONAL (PVT.) LTD. The Consultant’s shall be responsible to
the Malir Development Project (MDP) for the Supervision and Project
Management of Construction Work during execution for Scheme No. 45
(Taiser Town).

The Consultant’s shall provide detailed Supervision of Construction to
ensure satisfactory execution of the Project in accordance with the
approved design/drawings and specifications as follows:

(a) Review the contractor's construction programme, methods of execution,
procedures, manner and progress of Work, and recommendations for
measures to achieve completion targets.

(b) Supervision of construction work so as to achieve quality standards and to
ensure that the contractor carries out the Works strictly in accordance with
the drawings and the specifications.

(c) Monitor contractor’s day to day progress to achieve scheduled targets and
help eliminate interface problems, if any, to ensure that the contractor
fulfills his obligations generally and particularly in respect of time
schedule.

(d) Quality/Quantity Control of construction materials and arrange for its
testing through the contractor.

(e) Preparation and issue of Variation Orders to the Work as necessary
during execution.

(f) Furnishing Consultant’s comments with respect to contractor’s claims and
other financial matters.

(g) Measurement of final quantities and certification of final payments due to
the contractor.
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SCC-4

(a)

(b)

(h) Preparation of quarterly reports about the physical and financial progress
of the Project.

(i) Checking and certification of shop drawings/as-built drawings prepared by
the contractor.

Programme to be submitted (Part-lIl A Clause 14.1)

The Contractor shall submit the programme of Works referred to in Sub
Clause 14.1 within fourteen (14) calendar days after signing of Contract
agreement. This programme shall identify and highlight of those activities,
which are on the Critical Path. The programme shall be revised every
month and should include a chart of principal activities of the work
forecast for monthly execution and an updated schedule of the payment to
be made by the Employer to the Contractor. This programme of works as
scheduled shall form basis of Liquidated Damages pursuant to clause
47 1

In order to assist the Employer's Project Management Team, the
Contractor shall be required to submit at 2 weeks intervals data on the
cost and quantities and other data relevant to the monitoring of progress
according to a particular format suitable for computer processing.

The programme should be computerized and drawn up on the CPM
identifying all items of work including temporary work. Progress reporting
by the contractor should be supported on a monthly basis with an up-to-
date analysis of the progress including a statement on items, which are or
are about to become critical to the progress of the work along with the
proposals on how the Contractor intends to alleviate the situation.

Financial Assistance to Contractor (Part-ll A Clause 60.12)

Provision is made within the Contract for the Contractor to obtain a
Mobilization Advance. The Advance shall be limited to Ten (10) percent of
the Contract Price stated in the Letter of Acceptance less any Provisional
Sums and will cover mobilization, demobilization and any costs incurred
therein.

The Mobilization Advance (if required) may be paid in two equal
installments. 50% of the Mobilization Advance payment be made after the
following conditions have been fulfilled:

i) That the Contract Agreement has been signed by the parties;
i)  That the Contractor has satisfied the Conditions setout under
Clause 41.1 Part-1l A, to be certified by the Engineer;

iii)  That the Engineer has given his consent to the programme
submitted by the Contractor pursuant to Clause 14.1 of the
Conditions of Contract;

iv) That the Contractor guarantees the 50% amount of the
advance payment by an irrevocable without recourse bank
guarantee.

The second installment of 50% Mobilization Advance Payment be
made on certification by Engineer that following conditions have been
fulfilled by the Contractor:
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SSC-6

b)

d)

a)

i) That substantial progress has been made on mobilization by
Contractor as per approved Clause 14.1 programme under this
item.

ii) That the Contractor guarantees the remaining 50% amount of
Mobilization Advance Payment by an irrevocable without
recourse bank guarantee.

The bank guarantee must be issued by a scheduled bank in Pakistan
acceptable to the Employer. The bank guarantee shall remain valid
and in force until the Mobilization Advance is recovered in full.

At any time, the bank guarantee shall be valid for an amount not less
than the amount of the original Mobilization Advance less any partial
repayment of that Advance which may have been affected. The
Contractor shall inform the guaranteeing bank, by letter counter
signed by the Employer, of the required amount of the guarantee from
time to time. Reduction of the amount shall not be made without such
authorizing letter.

Normally, recovery of the Mobilization Advance will be made from
each Interim Payment Certificate (IPC) as a percentage of the value of
the Works executed during the respective period of the IPC.
Deduction shall be made after the deduction of Retention Money. The
rate of deduction shall be 10% until the full recovery have been
affected.

Notwithstanding any thing contained herein, the whole of the
Mobilization Advance shall be recovered not later than two months
prior to the completion date of the Works as per the “Time for
Completion”, which, for the purpose of this Clause may include
Engineer's provisional assessment considering the provisions of
Clause 44 of the Conditions of the Contract which shall be subject to
Employer’s approval, to allow recovery of the advance in accordance
with the said assessment.

In the event that the amount of monies certified and due to the
Contractor under the contract at any time is less than the total of due
repayments of Mobilization Advance, the balance of the due
repayments shall be paid to the Employer by the Contractor within
seven days of demand by the Employer. If the balance is not so paid,
the Employer shall be empowered to call in sufficient of the
Mobilization Advance bank guarantee to cover the said balance.

The Employer shall be empowered to call in the guarantee in whole or
in part(s) if the Contractor defaults in the repayment(s) for any reason.

Arbitration (Part-ll A Clause 67.3)

All disputes arising in connection with the present Contract shall be finally
settled under the Rules and Provisions of Arbitration Act 1940 of Islamic
Republic of Pakistan enforced for the time being and as amended from
time to time by one or more Arbitrators appointed in accordance with said
Rules. The place of Arbitration shall be Karachi.

Attendance of Meetings

The Contractor shall attend and shall cause his Sub-Contractors to
attend any or all meetings when called by the Employer or the
Engineer to discuss progress of the Works and other matters related
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SCC-8

SCC-9

to the Works and the Contract, without any compensation from the
Employer.

c) The Contractor shall bear all expenses of the Employer’s representatives,

the Engineer, and representatives for any meetings requested by the
Contractor for instructions and approvals.

Supply of Bitumen and Cement, etc.

The Contractor shall arrange and ensure timely supply of Bitumen,
Cement and other materials required in the Works. The Employer does
not assume any responsibility for the supply of materials.

Electric Supply

The Contractor shall make arrangement for the electric power supply and
distribution of the same at the Site of Works for the completion of the
Works at his own expense.

Rate and Prices Inclusive

The rates and prices quoted by the Contractor in the priced Bill of
Quantities shall include all freight, customs, import duties, taxes, pilotage,
landing charges, wharfage, octroi, excise duties, royalties and all other
costs, charges imposed whatsoever in respect of any or other things
provided by him for the Works.

The prices in the Bill of Quantities shall also include all additional costs
and provisions required for the correct execution of work in compliance
with the time Schedule and the Specifications.

By way of illustration but not enumeration the Unit Prices shall include
besides the costs for supply of material and equipment, cost of their
transport, Contractor’s profit etc., the cost for provision of the following:-

(a) Furnishing and maintenance of Contractor's Equipment, fuel for
Equipment, temporary works, tests, samples and labour necessary
for execution of the works, Equipment for transport, machines, test
laboratories, Site Office and sheds including all expenses for the
furnishing and maintenance of the Workshops and storage areas
used by the Contractor.

(b) Required power, water and other services.

(c) lllumination and safety at Site.

(d) All additional costs due to any kind of difficult working conditions
and interruptions which may possibly be caused by adverse
physical conditions, unless otherwise provided in the Contract.

(e) Staff allowances, ambulances, expenses for medical treatment,
traveling expenses, holiday wages and salaries and all other costs
for all employees, the required means of communications such as
telephone, transport and the like, the required means for protection
against safety hazards, accidents, provision of personal safety and
security in the residence/work areas.

(f) All expenses for royalties, licences, liabilities insurances, rent, hire
and the like in connection with the Works.

(9) Other special work arrangements and provisions not mentioned
here but necessary for the proper and complete execution of the
Works.
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(h) All Government and/or Municipal taxes, customs duties, excise
duties, stamp duties or any other dues, taxes or charges.

(i) Cost of all insurances to be kept in force for the durations specified
in the Contract.

()] Mobilization, demobilization and clearance of site.
k) Contractor’s camp for staff and labour including the services.

) Performance Security and Bank Guarantees as and when required
under the Contract.

The cost of the above shall be deemed to be included in the rates and
prices tendered for the Works and no separate payment shall be made
on this account.

Unit Rate Analysis

The Contractor shall also submit a detailed breakdown (Unit Rate
Analysis) for each and every item contained in the Bill of Quantities. This
breakdown shall specify the following cost comprising each item:

i Materials Costs

ii. Plant/Equipment/Toll Costs
iii. Labour Costs

iv. Overheads

V. Profit

The cost breakdown of items (iv) and (v) shall be expressed as
percentages of the sum of items (i), (ii) and (iii).

This unit rate analysis may be used in the evaluation of claims under
clause 53 and in the valuation of variations in accordance with clause 52
of the Conditions of Contract but shall not be considered binding for the
Engineer in evaluation of claims or valuation of variations.

Provision of Plant

In respect of any Contractor's Equipment in general, except as provided
for in these Documents, which the Contractor shall be required to have
available at Site for execution of Works in accordance with the Drawings,
Specifications or as directed by the Employer, he shall make his own
arrangements for foreign exchange, import formalities, customs, transport
to the Site of Works and all other formalities whatsoever at his own cost
and responsibility.

Similar arrangement shall be made by the Contractor for the spare parts
to be procured for above said plant as and when required.

The Contractor shall be deemed to have taken into consideration all
Government or Local Bodies regulations, for the time being in force,
regarding the re-export of any plant and equipment which he may have to
import in connection with the Works. Any amendments to the existing
rules and/or further regulations imposed in this respect by the
Government of Pakistan shall be strictly followed by the Contractor.
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Rates inclusive of all Lead and Lift

The tendered rates shall be inclusive of all lead and lift required in
connection with all the construction materials to be incorporated in the
Permanent Works.

Borrow Areas

The Contractor shall make his survey/enquiries regarding the suitable and
nearest Borrow Areas for embankment, granular fill, base and sub-base
materials etc., and shall apply to the Engineer for approval for the use of
the borrow area. It will be the responsibility of the Contractor to acquire
the Borrow Areas approved by the Engineer and pay for all royalties/
malkana and all other costs. In case the materials from the approved
Borrow Areas do not meet the Specifications requirements, in the opinion
of the Engineer, the Contractor shall have to propose new Borrow Areas
for approval, and nothing shall be paid to the Contractor for abandonment
of the previously approved Borrow Areas.

Time for Completion of Works

The Work is required to be completed in the time stated in Appendix to
Tender and the Tenderer to whom the Contract is given will be required
to complete and deliver the whole of the Permanent Works strictly within
the time so stated. If the Tenderer states, in his Tender, a shorter time
than shown in the Appendix, then such shorter time governs.

Documents Not to be Altered or Mutilated

No alteration or mutilation (other than filling in all the blanks intended to be
filled in) shall be made in the form of Tender or in any of the documents
attached to it. Any comments which it is desired to make shall not be
placed on any of the documents attached hereto, but shall take the form
of a separate statement which shall be as brief as possible and
referenced to items, clauses and pages of the annexed documents.

Such statements shall not qualify the acceptance of the Tender based
upon a proposed change or changes in the annexed documents, nor shall
be binding upon the Employer in any way in making the award. Alterations
of already written prices must be signed in the place of alteration by the
Tenderer or his legally authorized representative.

Personal Liability

In carrying out any of the provisions of these Specifications, or in
exercising any power of authority granted to them by or within the scope
of the Contract, there shall be no liability upon the Employer or his
authorized representatives.

Utility Lines

The Contractor shall conduct his operations, make necessary
arrangements, take suitable precautions and perform all required work
incident to the protection of and avoidance of interference with power
transmission, telegraph, telephone and natural gas lines, oil lines, water
and sewerage mains and other utilities within the areas of his operations
in connection with this Contract and the cost thereof shall be borne by the
Contractor and the Contractor shall save harmless and indemnify the
Employer in respect of all claims, demands, proceedings, costs, charges
and expenses whatsoever arising out of or in relation to any such
interference.
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First Aid Facilities
The Contractor shall provide and maintain adequate First Aid Facilities
convenient to the Site to the approval of the Employer.

Location of Contractor’s Camp

The location of houses, barracks, stores and offices, etc., shall be
determined in agreement with Employer. Installation for the supply of
electricity and water, fuel, lighting, etc., must be present to the necessary
extent.

Final Hand-Over

At the end of the Defects Liability Period stipulated in the Contract, the
Employer on application of the Contractor, shall decide the members of
the final hand over committee and announce the same to the Contractor.
The committee, after investigation of Works, if satisfied that there are no
deficiencies or defects due to work of the Contractor, shall certify the final
hand-over, and the Engineer will then issue a Defects Liability Certificate
as provided under Clause 62.1 of Conditions of Contract.

Making Good Damage to Services, etc.

The Contractor shall make good, at his own cost, all damages to
telephone, electric cables or wires, sewers, water or other pipes except
where the Authority, Employer or Private Party owning or responsible for
the same elects to make good the damage. All such making good shall be
to the approval of the Employer/Responsible Authority.

Returns of Plant, Materials, etc.

The Contractor shall forward to the Engineer at the end of each month
returns showing the Constructional Plant, materials, etc., on Site, in a form
prescribed by the Engineer.

Method of Measurement

The measurement of the Works shall be performed on the basis of the
Specifications. If these measurements exceed the measurements
indicated in the Specifications and Drawings, excepting those directed by
the Engineer, such excess shall be on the account of the Contractor and
he shall not be entitled to any compensation thereof. But if they are less
than the measurements indicated in the Specifications and Drawings then
the Works actually executed shall be measured, provided they are
technically acceptable and there is no provision to the contrary in any
other part of the Contract Documents. All work completed under the
Contract shall be measured according to the metric system for all items,
unless otherwise provided herein or in the Special Provisions. All
longitudinal measurements for area or volume will be made horizontally
along the road centre line, and no deduction will be made for individual
fixtures in the pavement having an area of 1 sq. Meter or less. All
transverse measurements for area or volume of pavement courses will be
made horizontally in accordance with the dimensions indicated on the
plans, or the dimensions ordered by the Engineer. In computing volume of
excavation, embankment and borrow, the average end-area method will
be used.

Quantities of materials wasted or disposed off in a manner not called for
under the Contract or rejected loads of materials, including material
rejected after it has been placed by reason of the failure of the contractor
to conform to the provisions of the Contract, or material not unloaded from
the transporting vehicle, or material placed outside of the lines indicated
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on the drawings or established by the Employer, or material remaining on
hand after completion of the work will not be paid for and such material
should be disposed off by the Contractor at his own expense. No
compensation will be allowed for hauling rejected materials. The Works
shall be measured net notwithstanding any general or local custom except
where otherwise specifically described or prescribed in the Contract.

Record of Measurements
The Contractor will supply to the Engineer’'s Representative six (6) copies
of the abstract of Contractor’s certificate of payment every month along
with two copies of detailed measurements, quality control tests and cross
sections with calculations, and any other document or information which
form the basis of payment.

Dangerous Materials

The Contractor and his sub Contractors shall convey, store and make use
of all explosives, dangerous petroleum, acetylene, carbide of calcium and
other similar material provided by them for use in or on the Works in strict
accordance with the provision of all laws, orders and regulations that are
in force at the Site or may be issued from time to time by the Government.

Progress Photographs

The Contractor shall furnish to the Engineer every two weeks at least four
photographs to clearly show the progress of construction. The
photographs shall be submitted in twelve glossy prints 15 cm x 10 cm,
together with the negative. Each print shall be marked on the back with
the date and serial number. There shall be no writing, lettering or marking
on the face of the photograph.

As Built Drawings/Shop Drawings

All the shop drawings/fabrication drawings shall be prepared by the
Contractor and 3 copies of each shall be submitted to the Engineer at
least fifteen days before the start of the work. The Engineer shall check
and approve or return the same to the Contractor for
correction/modification within the period of 15 days from the day of receipt
of the drawings. All work is to be executed by the Contractor in
accordance with the drawings approved before the commencement of the
Works.

During construction, the Contractor shall keep an accurate record of all
deviations of his work as actually installed from that shown or indicated on
the Contract Drawings. Upon completion of the Works, the Contractor
shall submit as-built drawings for approval of the Employer/Engineer. The
Contractor shall further submit 1 set of transparencies, 6 set of prints and
1 electronic copy on CD of all approved as-built Drawings. All Drawings
are to become the property of the Employer.

PA-8



SPECIFICATIONS



DEVELOPMENT OF TAISER TOWN SCHEME- 45

SPECIFICATIONS

The applicable technical specifications are latest and according to CSR —
2024 Sindh, The bidder’s will obtain a copy of the stated specifications and
provide with the bid.
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